



**EMERALD COAST UTILITIES AUTHORITY**  
**ADDITIONS & ALTERATIONS - SYSTEMS OPERATIONS & MAINTENANCE BUILDING**  
**ECUA Project No. CS141E**  
**HATCH MOTT MacDONALD**  
**Bid No. CC2012 04**  
**Bid Opening Date: Tuesday, April 10, 2012 - 2:00 p.m.**

CONTRACTORS	PROPOSAL SIGNED	BID BOND	TRENCH SAFETY FORM	ADDENDUM				ONE ORIGINAL & FOUR COPIES OF BID PROVIDED	SUBCONTR./CUPPLIER SOLIC. DOCUMENTATION INCLUDED	SUBCONTR./SUPPLIER PROJECT PLAN INCLUDED	TOTAL BASE BID	DEDUCTIVE ALTERNATE BIDS				TOTAL OF ITEMS D-1 - D-4
				#1	#2	#3	#4					D-1 ELECTRIC HEAT	D-2 REFURBISH RESTROOMS	D-3 NEW FLOORING	D-4 REPLACE WINDOWS	
Birkshire Johnstone Pensacola, FL	YES	YES	YES	✓	✓	✓	✓	Three	YES	YES	\$2,467,000.00	(\$32,000.00)	(\$48,000.00)	(\$25,000.00)	(\$58,000.00)	(\$163,000.00)
Larry Hall Construction Pace, FL	YES	YES	YES	✓	✓	✓	✓	YES	YES	YES	\$2,490,000.00	\$18,150.00	(\$27,000.00)	(\$20,000.00)	(\$37,000.00)	(\$102,150.00)
Jack Moore & Co. Pensacola, FL	YES	YES	YES	✓	✓	✓	✓	YES	YES	YES	\$2,680,000.00	(\$160,000.00)	(\$18,000.00)	(\$21,000.00)	(\$35,000.00)	(\$234,000.00)
Morette Co. Pensacola, FL	YES	YES	YES	✓	✓	✓	✓	YES	YES	YES	\$2,515,000.00	(\$25,500.00)	(\$23,750.00)	(\$36,750.00)	(\$40,000.00)	(\$126,000.00)
The Green-Simmons Co. Pensacola, FL	YES	YES	YES	✓	✓	✓	✓	YES	YES	YES	\$2,650,000.00	(\$34,000.00)	(\$35,000.00)	(\$57,000.00)	(\$72,000.00)	(\$198,000.00)